CITY OF RAYMORE 100 Municipal Circle · Raymore, MO. 64083 Phone · 816-892-3045 · Fax · 816-892-3093



ADDENDUM NO. 1 Owen Good Force Main Repair Project #19-326-201

All plan holders are hereby notified and agree by signature below, that the proposal includes consideration of the following changes, amendments, and/or clarifications and costs associated with these changes and are included in the proposal.

Addendum No. 1 - BID DUE DATE CHANGE & Clarification.

1. The creek shall be considered jurisdictional waters of the US, necessitating a Corps of Engineers' permit in addition to the state land disturbance permit.

2. The Temporary Connection is to be considered a Contingency item and may or may not be utilized. It will only be utilized at the prior approval of the City.

3. Bid opening date has been moved to <u>July 17, 2019</u> 10:00 a.m. Questions will not be accepted after July 12, 2019 5:00 p.m.

4. Maximum days to complete has been changed to 90 days. This does not change the 3 day limitation that the current line can be out of service due to the storage pond capacity.

5. It's expected that the project will be awarded in late August, but the Notice to Proceed can be delayed until fall. The date will be negotiated after the bid is awarded.

6. The residents at 1302 Cedar Ridge Circle, Tom and Pamala Hecker, were notified today (I spoke with their adult son, Trey) that the potential bidders may be coming by to check out the backyard.

7. Pre-Bid contractors:

J&N Utilities	Breit Construction
Tasco LLC	Redford Construction
Pyramid Excavation	Hettinger Excavating

Any other questions regarding this proposal shall be submitted to Kim Quade, CPPB by email at kquade@raymore.com or by phone at (816) 892-3045. There will be no questions allowed after July 12th, 2019 at 5 p.m.

I hereby certify that the above have been considered and associated costs have been included in this bid.

Company Name:	
Dva	
Dy:	
Title:	
Address: _	
Date:	Phone:
Signature of Bidd	er:

ADDENDUM MUST BE SUBMITTED WITH BID