

## **CITY OF RAYMORE**

100 Municipal Circle · Raymore, MO. 64083  
Phone · 816-892-3045 · Fax · 816-892-3093



### **ADDENDUM NO. 1**

2020 Street Preservation

Project #20-351-201

All plan holders are hereby notified and agree by signature below, that the proposal includes consideration of the following changes, amendments, and/or clarifications and costs associated with these changes and are included in the proposal.

#### **Addendum No. 1 - Question.**

**1. Question:** For the traffic Control on this project, the description for Traffic Control as a pay item (page 17 of 41) mentions that we are to post custom specific signs as directed by the city. Can you tell me where I can see what signs the note is referring to? Also, is this just for the closure of the roundabout? I assume the traffic control for Madison Street will be handled via flagging.

**Response:** The custom specific signs are to state " Roundabout Closed Ahead". They don't have to be the size of a regular "Road Work Ahead" sign, but they must be noticable/visible, professional-looking and mounted on tripods to where they can be laid down at night and weighted during the day so not to flip over in the wind. This is just for the roundabout. Madison can be handled as per MUTCD, flagging and appropriate signage. It's estimated that there will be seven (7) custom signs.

**2. The attached spreadsheet is informational only. It does not replace or alter the bid tab.**

**3. Due to the Covid 19 circumstances, City Hall is closed to the public. When submitting your proposals please mail them in or drop packets off in the Foyer area of City Hall on April 15th from 8 - 9 a.m.. If anyone wants to drop off proposals prior to the above date and time, please feel free to email me at [kquade@raymore.com](mailto:kquade@raymore.com) with a date and time and I will gladly meet you at the front entrance to City Hall. We do not accept electronic packets.**

Any other questions regarding this proposal shall be submitted to Kim Quade, CPPB by e-mail at [kquade@raymore.com](mailto:kquade@raymore.com) or by phone at (816) 892-3045. There will be no questions allowed after April 10, 2020 at 5 p.m.

I hereby certify that the above have been considered and associated costs have been included in this bid.

Company Name: \_\_\_\_\_

By: \_\_\_\_\_

Title: \_\_\_\_\_

Address: \_\_\_\_\_

City, State, Zip: \_\_\_\_\_

Date: \_\_\_\_\_ Phone: \_\_\_\_\_

Signature of Bidder: \_\_\_\_\_

**ADDENDUM MUST BE SUBMITTED WITH BID**

2020 Street Preservation											
						Surface		Cracks			
			Length	Width	Sq Yds	Tons	Base Tons	# of full width			
Sunset	Maple	Lucy Webb	2240	24	5973	657	126				
W. Maple	Sunset	Lakeshore Dr	330	24	880	97	19				
N EastGlen	Johnston	Mission	1270	24	4461	491	94		Includes 1074 sy. yds. in bubbles		
Sagamore	N West Glen	N West Glen	850	24	2267	249	944		Full Depth Reconstruction 6" base at \$60/ton		
N Washington	Grant	Samantha	510	24	1360	150	568		Full Depth Reconstruction 6" base at \$60/ton		
N Washington	Samantha	New Construct.	150	24	400	44	8				
Pine	Sunset	Park	830	24	2213	243	47	11			
Pine	Park	58 Highway	1540	24	4107	452	86				
N. Jefferson	Foxwood	Heritage	1639	24	4371	481	92				
Remington Plaza	Johnston	McDonalds	1300	24	3467	381	73	9			
North Madison	58 Highway	N of Mad Crk	4320	varies	14765	1624	311				
	Pavement Markings				0	0	0				
	Manhole Adjustments				0	0	0				
	Traffic Control				0	0	0				
Haystack	Old Mill	Hubach Hill	1700	24	4533	499	95	15			
Brook Pkwy	Lucy Webb	Bristol	2650	32	9422	1036	198	25			
Mayberry Court	Yokley	End of CDS	264	24	990	109	21				
Roundabout											
Brick Crosswalk											
Patching Foxridge north of 58											
Patching east 58											
	Tons	Cost									
Total add. patching	670										
				Total	59209	6513	3,352				