
 
 
CITY OF RAYMORE 

100 Municipal Circle ∙ Raymore, MO. 64083 

Phone ∙ 816-892-3045  ∙   Fax ∙ 816-892-3093 

 

ADDENDUM NO. 2 

Willowind Gravity Sewer 

Project #20-345-201 

 

All plan holders are hereby notified and agree by signature below, that the proposal includes               

consideration of the following changes, amendments, and/or clarifications and costs          

associated with these changes and are included in the proposal.  

 

 

Addendum No. 2 - Clarification 

 

1. The casing pipe can be placed underneath 58 Highway by either horizontal directional              

drilling or horizontally bored. 

 

2. The casing pipe can be either restrained, C905 PVC or a steel casing. Steel thickness                

shall be a minimum of .188 inches. 

 

3. The casing pipe line item should be bid as if rock will NOT be encountered between MH                  

A-6 and MH A-7. If rock is encountered and it requires a change in equipment, method or                 

causes a delay/lengthens the process, the City will negotiate a monetary change order with              

the contractor. 

 

 

 

Any other questions regarding this proposal shall be submitted to Kim Quade, CPPB by              

email at kquade@raymore.com or by phone at (816) 892-3045. There will be no questions              

allowed after July 13, 2020 at 5 p.m. 

 

I hereby certify that the above have been considered and associated costs have been              

included in this bid. 

 

Company Name: _________________________________________________

         By: _________________________________________________  

      Title: _________________________________________________  

Address: _________________________________________________  

 City, State, Zip: _________________________________________________

 

      Date: ____________________Phone: _______________________ 

Signature of Bidder: _____________________________________________  

 

 

 

 

 

ADDENDUM MUST BE SUBMITTED WITH BID  
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