CITY OF RAYMORE

100 Municipal Circle · Raymore, MO. 64083 Phone · 816-892-3045 · Fax · 816-892-3093



ADDENDUM NO. 2

Rec Park Trail Replacement Project #20-363-201

All plan holders are hereby notified and agree by signature below, that the proposal includes consideration of the following changes, amendments, and/or clarifications and costs associated with these changes and are included in the proposal.

Addendum No. 1 - Question and clarification.

1. Question: What is the depth of concrete to be removed?

Response: 4" Thick

2. Question: T-Pad size verification

Response: The pad is 12' long by 4' wide at one end, 6' wide at the other.

3. Question: Who is responsible for locates?

Response: The contractor is responsible for calling 1-800-Dig-Rite. The City will locate any private irrigation lines.

Please remember you must be a planholder with QuestCDN or the City of Raymore in order to submit a proposal on this project.

Pre-Bid Attendees:

DS Concrete B. Dean Construction Infrastructure Solutions
Spalding Constructors Terry Snelling Construction perfect Fence
JM Fahey Phoenix Concrete LLC Radmacher Bros.
SGI Precision Construction Amino Brothers
Freeman Concrete Primetime Contracting Tasco LLC

Any other questions regarding this proposal shall be submitted to Kim Quade, CPPB by email at kquade@raymore.com or by phone at (816) 892-3045. There will be no questions allowed after November 16, 2020 at 5 p.m.

I hereby certify been included in		have been	considered	and	associated	costs	have
Company Name:							
Ву: _							
Title: _							
Address: _							
City, State, Zip:							
Signature of Bidd	er:						

ADDENDUM MUST BE SUBMITTED WITH PROPOSAL