CITY OF RAYMORE

100 Municipal Circle · Raymore, MO. 64083 Phone · 816-892-3045 · Fax · 816-892-3093



ADDENDUM NO. 1

Public Works Interior Painting
Project #17-281-201

All plan holders are hereby notified and agree by signature below, that the bid includes consideration of the following changes, amendments, and/or clarifications and costs associated with these changes and are included in the bid.

Addendum No. 1 - Clarification and addition of site map

- **1. Clarification:** Contractor is to move furniture and items away from walls in order to paint behind. City will remove any attached items from walls and secure computers. City will also clear items away from wall in large shop areas.
- 2. Site Map Green shaded areas are not part of the project.
- 3. Companies in attendance:


Rio Contracting RL Phillips Dayco Painting Switzer & Associates

Any other questions regarding this proposal shall be submitted to Kim Quade, CPPB by e-mail at kquade@raymore.com or by phone at (816) 892-3045. There will be no questions allowed after October 27, 2017 at 5 p.m.

I hereby certify that the above have been considered and associated costs have been included in this bid.

Company Name:	
, , –	
By: _	
-	
Title: _	
Address: _	
Date: _	Phone:
Signature of Bidde	

ADDENDUM MUST BE SUBMITTED WITH BID



B 0

Violation (

Date
DECEMBER 28, 2004

DECEMBER 28, 200

Sheet Contents

PUBLIC WORKS FLOOR

Project Number

A1.1