

CITY OF RAYMORE

100 Municipal Circle · Raymore, MO. 64083
Phone · 816-892-3045 · Fax · 816-892-3093



ADDENDUM NO. 1

Hawk Ridge Park Improvements
Project #18-253-201

All plan holders are hereby notified and agree by signature below, that the bid includes consideration of the following changes, amendments, and/or clarifications and costs associated with these changes and are included in the bid.

Addendum No. 1 - Change Bid Date and Informational Meeting established

1. The bid opening date:

Answer: May 3, 2018 @ 9:00 a.m.

2. A non-mandatory Informational Meeting:

Answer: April 27, 2018 @ 9:00 a.m.

Pre-Bid Attendees:

- | | | |
|---------------------------|-----------------------------|--------------------------|
| Confluence | Gunter Construction | Poligon |
| Fleshman Construction | All American Contracting | Blue Moon Hauling |
| Rothwell Construction | Mega Industries Corp. | B. Dean Construction |
| Wil-Pav | Country Brook Landscapes | Infrastructure Solutions |
| Mega Industries Corp. | Terry Snelling Construction | Tasco LLC |
| National Streetscape Inc. | GBA Builders | Straub Construction |
| Phillips Paving Co. | Excel Contractors | |

Any other questions regarding this proposal shall be submitted to Kim Quade, CPPB by e-mail at kquade@raymore.com or by phone at (816) 892-3045. There will be no questions allowed after April 27th, 2018 at 5 p.m.

I hereby certify that the above have been considered and associated costs have been included in this bid.

Company Name: _____

By: _____

Title: _____

Address: _____

City, State, Zip: _____

Date: _____ Phone: _____

Signature of Bidder: _____

ADDENDUM MUST BE SUBMITTED WITH BID