

CITY OF RAYMORE

100 Municipal Circle · Raymore, MO. 64083
Phone · 816-892-3045 · Fax · 816-892-3093



ADDENDUM NO. 1

Demolition of Park House Facility
Project #19-318-201

All plan holders are hereby notified and agree by signature below, that the proposal includes consideration of the following changes, amendments, and/or clarifications and costs associated with these changes and are included in the proposal.

Addendum No. 1 - Addition of Specification

1. Contractor will remove and dispose of two football goal posts located approximately 1100 feet south of the Park House property. Exact location is between the park entrance drive and the skate park. The goal posts consist of a galvanized base and steel uprights. Contractor will cut and remove the base between 18 and 24 inches below the surface. Surface will be back-filled to grade with seed and straw. Contractor is responsible for repairing any damage to park property during the removal process.

Companies that attended pre-bids were:

Earthworks Excavation
Finished Works
Tasco LLC

Padgett Brothers Excavation
Kaw Valley Companies

Any other questions regarding this proposal shall be submitted to Kim Quade, CPPB by e-mail at kquade@raymore.com or by phone at (816) 892-3045. There will be no questions allowed after December 17, 2018 at 5 p.m.

I hereby certify that the above have been considered and associated costs have been included in this bid.

Company Name: _____

By: _____

Title: _____

Address: _____

City, State, Zip: _____

Date: _____ Phone: _____

Signature of Bidder: _____

ADDENDUM MUST BE SUBMITTED WITH BID